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WORK ASSIGNMENT 
PERFORMANCE WORK STATEMENT 

Contract No. EP-C-10-060 
Work Assignment: 2-03 
WAM: Rich Weisman 

Security Assistance Branch 
Water Security Division/Office of Water 
Phone: (202) 564-2822 
FAX: (202) 566-0055 

E-mail: weisman.richard@epa.gov  
Mail code: 4608T 
1200 Pennsylvania Ave., NW 
Washington, DC 20460 

Alternate WAM: Kevin Tingley 
Security Assistance Branch 
Phone: (202) 564-4619 
FAX: (202) 566-0055 

E-mail: tinglev.kevin@epa.gov  

Task 1 (Federal and State Coordination): Kevin Tingley 
Task 2 (Mutual Aid): John Whitler (Phone: 202-564-1929) 
Task 3 (Training): Nushat Thomas (Phone: 202-564-4674) 
Task 4 (Recovery): David Goldbloom-Helzner (Phone: 202-564-2106) 
Task 5 (CIPAC): Rich Weisman 

LOE: 8115 hours 

Period of Performance: August 1, 2012 to July 31, 2013 

Title: Water Sector Emergency Preparedness and Response Activities 

PWS Sections: 2.1, 2.2, 2.3 

I. PURPOSE: 

The purpose of this work assignment is to augment the Environmental Protection Agency's 
efforts to protect the nation's water infrastructure. The nation's water infrastructure is subject to 
threats from various entities, as well as natural disasters, and preparedness information, training, 
and insight will provide support toward improved response to threats and incidents. Under this 
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work assignment, the contractor shall provide support to the Office of Water, Water Security 
Division (OW/WSD) (and other identified EPA offices or partners that come within the scope of 
this work statement) in its effort to: enhance and promote national emergency preparedness, 
disaster response, and mutual aid and assistance for public and private water and wastewater 
utilities, states and federal partners on a national level; and develop national response exercises 
and activities related to these and other infrastructure threats and incidents. 

The contractor shall research, develop, maintain, edit, and disseminate technical information, 
guidelines, drills, field exercises, web tools, and procedures to aid in emergency preparedness 
and response; and shall track and coordinate efforts, drills, exercises and threats related to water 
security. The contractor may also be tasked with related efforts, including facilitating and 
coordinating water utility response networks to support and promote national emergency 
preparedness. Other requirements related to infrastructure analysis, strategic planning, tracking 
and measuring progress, mission priorities, communications, and emergency options for energy, 
communications, or transportation sectors may become necessary, subject to developing events. 

Examples of other partners and external offices or agencies which may be included in 
coordination, and the nature of their involvement, are: 

• 	Drinking water and wastewater associations and stakeholders: provide feedback on the 
needs of utilities and review information provided for dissemination, 

• 	State and local governments/associations: provide feedback on the activities for state and 
local agencies including primacy agencies, 
Department of Homeland Security: the organizers and lead agency for the development 
of national exercises, 

• 	EPA National Homeland Security Research Center: close partners of the Water Security 
Division in support of water security research, 

• 	National Emergency Management Agency: administers the Emergency Management 
Assistance Compact (EMAC), 

• 	Regional offices of the EPA. 

This work assignment supports the mission of the Water Security Division (WSD) as described 
in the Water Security Strategy framework, which relates resources, activities, outputs, audience, 
short- and long- term outcomes to the WSD pillars of Prevention, Detection, Response, and 
Recovery. Additionally, this work assignment contributes to the commitments made in EPA's 
Strategic Plan: 2011 to 2015 and EPA's Homeland Security Strategy (2004). Under EPA's 
Strategic Plan, reference is made to Goal 2 (Clean and Safe Water), Objective 2.1 (Protecting 
Human Health), Sub-objective 2.1.1 (Water Safe to Drink), and to the Cross-Goal on homeland 
security. Under EPA's Homeland Security Strategy, reference is made to Objective 1 (Critical 
Infrastructure Protection). 

In support of these requirements, this contract supports the nation's drinking and wastewater 
infrastructure, collectively known as the Water Sector, in being informed, coordinated, and 
prepared to prevent, detect, respond to, and recover from terrorist attack and other intentional 
acts, natural disasters, and other hazards (referred to as the "all hazards' approach). This 
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includes the needs and challenges posed by natural disasters, catastrophic events, adaptation and 
impacts of climate change, floods, earthquakes, pandemic illness, and any other events which 
impact the safety and availability of our water supply. 

In pursuit of these efforts, the contractor may be tasked with preparing a correlation summary 
comparing the results under this work assignment to the components of the Water Security 
Strategy framework. 

II. BACKGROUND: 
Title IV of the Public Health Security and Bioterrorism Response Act of 2002 (Bioterrorism Act) 
amends the Safe Drinking Water Act (SDWA) and authorizes EPA to undertake several 
activities to increase the security and readiness of the Nation's drinking water supplies against 
terrorist attacks. One key objective for EPA set out by the Act is to review methods and means 
by which terrorists could disrupt the supply of safe drinking water or take actions against water 
infrastructure. 

EPA has been designated as the sector specific agency for the water sector by Homeland 
Security Presidential Directive 7. As part of EPA's efforts as the sector specific agency, support 
is provided to the water sector for threat identification and national response efforts and 
exercises. The Agency is involved in a number of exercises each year, some of which are very 
large in scale. 

The National Strategy for Homeland Security (White House, July 2002) has also designated EPA 
as the lead agency for the nation's water infrastructure sector. EPA's Homeland Security 
Strategy (2004) documents the Agency's efforts to provide support to drinking water and 
wastewater utilities. It includes placing "an emphasis on preparedness and prevention, assisting 
those responsible for these critical infrastructures in assessing and reducing vulnerabilities and 
maximizing their response capabilities. EPA will develop technologies to improve the nation's 
critical infrastructure and key responders' abilities to detect and monitor environmental threats." 
The tasks included in this work assignment support EPA's efforts to enhance the preparedness, 
response, and recovery of the water sector critical infrastructure in the event of an incident of 
national significance or other natural or man-made incident. 

The work that will be conducted under this work assignment is a continuation of work conducted 
in previous years. To date, a number of accomplishments have been achieved, including: 
support for ESF #3; support with exercises; support in promoting the establishment and 
operation of mutual aid and assistance agreements (such as Water and Wastewater Agency 
Response Networks (WARN)) through coordination with water sector partners; presentations at 
workshops, development of fact sheets, support for websites; support for a new website tool and 
related resources concerning federal funding for recovery and mitigation; and support in 
reviewing National Incident Management System (NIMS) and the National Response 
Framework. As requested, support materials from this work will be provided by the EPA WAM 
to the Contractor. 
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In addition, for one or more tasks in this WA, the contractor may be tasked with providing 
support needed to integrate ER projects/activities into a broader WSD-wide mega-tool. At this 
time, the mega-tool is still at a conceptual level and the specific activities required for integration 
cannot be identified. Further, the contractor may be tasked with providing support for examining 
outcomes and metrics related to specific project areas. 

III. QA REQUIREMENTS: 

The tasks in this work assignment do not require environmental measurements. Consistent with 
the Agency's quality assurance (QA) requirements, the contractor does not need to supplement 
the approved Quality Management Plan (QMP) of the contract or prepare a Project-Specific 
Quality Assurance Project Plan (PQAPP). 

IV. DETAILED TASK DESCRIPTION: 

All direction under this work assignment will be provided as written technical direction from the 
Task Manager or Work Assignment Manager, as appropriate. If provided first as verbal 
technical direction to the contractor, it will be confirmed in writing within 5 calendar days, with 
a copy to the Project Officer and the Contracting Officer, and is subject to the limitations of the 
technical direction contract clause. Each initial deliverable shall be provided to the EPA Work 
Assignment Manager (WAM) and EPA Project Officer (PO) in draft form for review and 
comment. The contractor shall incorporate WAM/Task Manager review comments into 
revisions of the drafts. All drafts and final reports shall be approved by the WAM. 

The contractor shall perform the following tasks: 

Task 0: Work Plan, Progress Evaluations, and Monthly Progress Reports 

The contractor shall develop a work plan that describes how each task will be carried out. The 
work plan shall include a schedule, staffing plan, level of effort (LOE), and cost estimate for 
each task, the contractor's key assumptions on which staffing plan and budget are based, and 
qualifications of proposed staff. If a subcontractor(s) is proposed and subcontractors are outside 
the metropolitan DC area, the contractor shall include information on plans to manage work and 
contract costs. In addition, the work plan shall specify that a project specific PQAPP supplement 
to the QMP is not required. This task also includes monthly progress and financial reports. 
Monthly financial reports must include a table with the invoice LOE and cost amount broken out 
by the tasks in this WA. The work plan shall also provide an analysis of the existing and 
projected constraints, and the feasibility of accomplishing the project's purpose. 

In addition, in each monthly progress report, the contractor shall, at the introduction to the 
discussion of this work assignment, discuss actual progress toward achieving the purpose of 
this work assignment, including problems encountered, issues that may need to be resolved, 
and anticipated timing for completing the goals of the work assignment. The contractor 
shall provide an overview of contract projects, striving to implement efficiencies in 
performance when complimentary requirements are issued. The contractor shall assure 
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that duplication of effort relative to other ongoing work assignments under this contract is 
not occurring. 

Deliverables: Work plan and monthly progress and financial reports. 

Task 1 	Federal and State Coordination 

Subtask la Emergency Support Functions (ESF) Support 

The contractor shall develop, based on technical direction, a number of documents supporting 
the implementation of EPA ESF #3 support, building upon documents already developed (for 
example, the Office of Emergency Management's Field Coordination Procedures document, 
EPA ESF#3 Prescripted Mission Assignments (PSMA), and the United States Army Corps of 
Engineers (USACE)/EPA Subtasking Procedures document and annexes, and the 
EPA/USACE/FEMA Memorandum of Understanding for Water Infrastructure). 

One of the most significant documents developed during the previous period of performance is 
the EPA/USACE/FEMA Water Infrastructure MOU. The contractor will support outreach 
efforts associated with this MOU, which could include development of a fact sheet, 
meetings/conference calls, and in-person training sessions. 

At a minimum, the contractor shall be prepared to provide the following support: 

1. Supporting development of an MOU fact sheet 
2. Supporting meetings/conference calls with federal stakeholders and other Water Sector 

partners on the MOU and areas related to implementation (e.g., Standard Operating 
Procedures [SOPs]) 

3. Supporting development of one ESF #3 training session for USACE 
4. Supporting review of any USACE-generated Water Infrastructure SOP 

The contractor may be tasked, through technical direction, with providing support for examining 
the following potential outcomes and metrics related to this project area: 

- Completion of the MOU 
- Number of stakeholders trained on the MOU 
- Number of FEMA Regions and USACE Districts contacted about the MOU 
- Number of participants in an ESF #3 training session 
- Real world water sector responses that involved ESF support 

- For estimating purposes: Fact sheet would be approximately two pages in length. 
Contractor should estimate providing notes on up to two conference calls with federal 
stakeholders. Development of training session would involve development of a 
powerpoint presentation of approximately 30 minutes and delivery of the presentation. 
Estimate review of an SOP document 20 pages long. 
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- 
- The contractor should plan for one trip of approximately two days to an event such as the 

USACE/FEMA Remedial Action Planning (RAP) conference, usually held in Florida in 
January. 

Subtask lb Water Teams 

The 10 EPA Regions have developed teams of volunteers prepared to deploy when needed to 
support the needs of a state affected by a major disaster, under ESF #3 or another authority. To 
date, activities have included identification of volunteer rosters, identification of training needs, 
determination of health and safety requirements for field deployments, and initial 
communications with other emergency response stakeholders. 

During this period of performance, the contractor shall support continued development of 
regional water teams by providing, as directed, the following types of support: 

1. Support of quarterly Water Teams Conference calls, including agenda development, note 
taking, and tracking of action items 

2. Two Water Team web casts on topics to be determined 
3. Updated summary of water team capabilities, roles, responsibilities, and authorities 

In addition, the contractor may be tasked, through technical direction, with providing support to 
establish and implement a centralized team or teams of highly trained regional Water Sector 
experts, whose goal is to enhance regional response capabilities. 

The contractor may be tasked, through technical direction, with providing support for examining 
the following potential outcomes and metrics related to this project area: 

- Number of Water Teams conference calls held on a yearly basis 
- Number of activities performed to support the Water Teams, such as development of 

updated capability summary 
- Number of participants in Water Teams web casts 
- Real world water sector responses that involved Water Team support 

- For estimating purposes: Web cast presentations will be between 20-30 slides in length — 
contractors will not be responsible for presenting. Summary of water team capabilities 
will be 3-5 pages. No travel is anticipated for these tasks. 

Subtask lc 	State Support 

State Emergency Response Exercises for the Water Sector 

The contractor shall support the continued development of two tabletop exercises that will test 
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the ability of water sector emergency response stakeholders to provide coordinated response to a 
major disaster affecting the water sector. Similar exercises in this series were held in Tennessee 
in 2009, in California, Missouri, and Arkansas in 2010, and in Kentucky, Connecticut, Utah and 
South Carolina in 2011. For the purposes of the cost estimate, the contractor should assume that 
these exercises will take place in November and December, 2012, in Delaware and Louisiana, 
respectively. Planning has already begun under the first option period, and will continue during 
Option Period 2. This effort shall be conducted in coordination with other WSD exercise 
activities (e.g., WSi, WLA). 

Stakeholders involved include EPA HQ (Office of Water, Office of Emergency Management), 
the Department of Health and Human Services (HHS), the Water Laboratory Alliance, one or 
more WARN networks, EPA Regional Water Teams, EPA On-Scene Coordinators, US Army 
Corps of Engineers (HQ and Districts), FEMA (HQ and Regions), State primacy, permitting 
authority, and emergency management agencies, water and wastewater associations, Water ISAC 
and water and wastewater utilities. Issues to explore are to be determined but may include any of 
the following: disaster declaration; preliminary damage assessment; activation of local or state 
mutual aid and assistance such as WARN, EMAC and Regional capabilities; national level 
reporting; resource management, request for assistance, mission assignment, and subtasking 
procedures; sampling and laboratory analysis; Incident Command System structures; data 
management; and cross-sector interdependencies. 

The contractor shall support the continued development of these exercises by performing the 
following activities, as directed: 

1. Continuing to develop background materials for review by the exercise design team 
2. Providing guidance to the exercise design team on exercise options 
3. Facilitating and taking notes at exercise design team meetings 
4. Developing exercise materials including information sheets, briefings, timelines, situation 

manuals, exercise plans, and job aids 
5. Facilitating the exercises and conducting the Hot Washes 
6. Developing After Action Reports for exercise participants 

Past Exercise Follow-up  
The contractor will also provide support to planning teams from the past state exercises 
mentioned above. Support could include the following: 

1. Convening Exercise Planning Teams (EPTs) for a "where are we now" meeting; 
2. Working with EPTs to determine which actions from their Improvement Planning 

Matrices remain to be addressed and develop plans for addressing them; 
3. Leveraging the latest fact sheets, consolidate lists of resources that can help the states 

accomplish their action items. Resources cover topics such as power requirements, 
temporary water systems, and a checklist for utilities to use when coordinating with their 
local Emergency Management Agencies (EMAs). 

4. Leveraging materials from Fed FUNDS, helping state agencies develop or refine existing 
water sector-specific Damage Assessment forms. 
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5. 	Helping state agencies to develop or refine existing pre-identified resource requests / 
FEMA Action Request Forms. 

ASDWA Security Committee Support  
The contractor will provide support to EPA in working with the ASDWA Security Committee to 
develop products to increase the level of preparedness among State primacy agencies. Possible 
products include an emergency contacts/checklist for state primacy agencies, and a guide to 
developing a water sector exercise with varied stakeholders. The contractor should assume a 
level of effort associated with development of one fact sheet and one webinar. 

The contractor may be tasked, through technical direction, with providing support for examining 
the following potential outcomes and metrics related to this project area: 

- Completion of state exercises 
- Number of drinking water/wastewater utilities trained per year 
- Number of actions on Improvement Planning Matrices that are addressed 
- Number of activities performed to support State agencies, such as development of a 

coordination planning guide 
- Real world water sector responses that involved state support 

- For estimating purposes, it is anticipated that this subtask will require up to two 
contractor staff to make four trips of two days each (a two-day planning trip and a two-
day exercise trip, for each of the two exercises). The preparation of outreach and training 
materials for the two planned state exercises should be assumed to be similar in scope to 
those prepared for previous exercises. 

Subtask ld National Exercises 

National-level exercises allow entities to practice a functional approach to managing a major 
incident under the National Response Framework (NRF) and National Disaster Recovery 
Framework (NDRF). The U.S. Department of Homeland Security (DHS) sponsors periodic 
national exercises to test the nation's ability to respond to various man-made (i.e. terrorism) and 
natural disasters. 

As of June 2012, FEMA Administrator Fugate has indicated that there will not be a major NLE 
series exercise in FY 2013. Other exercises, however, may call for EPA involvement. Eagle 
Horizon 2013, Golden Guardian 2013 and RadNet are FEMA/DHS/EPA sponsored exercises. 
Very little information is currently available about them. The water sector may have a role in 
these exercises and contractor support may be required, as described in the paragraph below. 

The contractor will support the EPA's participation in one or more of these exercises by 
performing any of the following, to be clarified through technical direction: collecting 
information on interdependencies between the water and other infrastructure sectors; providing 
draft objectives specific to the water sector; developing fact sheets or other outreach materials; 
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and developing exercise injects. 

No travel is anticipated for this subtask. 

Task 2 	Mutual Aid and Assistance 

While the practice of mutual aid and assistance has been used extensively by law, fire, and 
medical responders throughout the United States since the early 1950's, the formal exchange of 
resources during an emergency between water and wastewater utilities has been limited. To date, 
there are 48 Water/Wastewater Agency Response Networks (WARNs) in place in the U.S. These 
WARNs are active in reaching out to their member utilities, providing a preparedness element 
prior to disaster, and serving as an administrator during response to a disaster, while 
implementing the process prescribed in a formal agreement. The objectives of this task are to 
support and promote national emergency preparedness and disaster response via the creation and 
operational implementation of a mutual aid and assistance program for public and private 
drinking water and wastewater utilities. Based on direction from the WAM, the contractor may 
develop outreach materials, facilitate meetings, and provide technical support. 

The contractor may be tasked through written technical direction that will include specific detail 
on the requirements needed to support activities such as: 

• Project Coordination, Management, and Requirements - Facilitate meetings with WARN 
partners to share and gather information, discuss technical and policy challenges, identify 
goals and objectives, validate efforts, evaluate protocols and develop additional 
information to support mutual aid/assistance. 

• Training and Workshop Support - Support and present at workshops, conferences, and 
other meetings. This may include development of presentation materials, meeting 
summaries, and completion of any relevant action-items or follow-up requests from those 
meetings, as directed by the EPA WAM. 

• Facilitation of Tabletop Exercises - Support the facilitation of intrastate and/or interstate 
WARN Tabletop Exercises to test protocols in accessing intrastate and interstate mutual 
aid/assistance. In coordination with existing WARNs, 2 contractor staff will facilitate up 
to 8 tabletop exercises, 8 hours each in length. 

• Evaluate Interstate Mutual Aid/Assistance for the Water Sector - Evaluate existing 
mechanisms for interstate mutual aid, such as EMAC or other mechanisms that could be 
used by the water sector. The evaluation should identify what gaps exist and what 
potential solutions exist, such as supplemental interstate agreements or a national 
agreement. 

• WARN Chairs Annual Meeting - Support the annual WARN chairs meeting by 
developing the agenda, registration website and by supporting travel for participants, in 
accordance with contractual guidelines. Travel support will be considered for up to 50 
participants who provide a necessary role in the meeting. 

• WARN Outreach - Develop general WARN outreach through the creation of WARN 
promotional items to advertise the availability of information on EPA and other websites 
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about WARN. This support may entail the creation of electronic documents, videos, or 
other publications with graphics and other brief descriptions of WARN resources. 

Task 3 	Training 

The contractor shall assist in the development of emergency preparedness, response and recovery 
training for the water sector. The contractor shall use a variety of multimedia platforms for 
training delivery (e.g., video, interactive online modules). The contractor will also assist in 
developing assessment materials to ensure learners are benefitting from the materials. 

Specific training topics and platforms will be identified by the EPA WAM through technical 
direction. The contractor will provide support for completing a training gap analysis to identify 
the needs of the Water Sector, based on materials provided by the EPA WAM. The contractor 
will also assist in providing support to the training workgroup in ensuring that training for the 
Division is developed cohesively and coherently. The contractor should plan to provide support 
for as many as five workgroup meetings. 

The contractor shall plan to support the development of as many as 4 additional interactive 
online training modules, to be hosted on an EPA platform such as the Drinking Water Academy 
web site. The contractor should also plan to support the development of as many as 2 additional 
video training modules, to be hosted on an EPA platform such as the Drinking Water Academy 
web site. 

The contractor should also plan to support the integration of all training materials developed into 
the Division-wide mega-tool, based on technical direction to be provided by the EPA WAM. 

No long-distance travel is anticipated for this task. 

The contractor may be tasked, through technical direction, with providing support for examining 
the following potential outcomes and metrics related to this project area: 

- Number of training modules and/or videos developed 
- Number of drinking water/wastewater utilities trained per year 
- 

For estimating purposes in supporting this task, the contractor shall plan support for five 
workgroup meetings, 2 interactive on-line training modules, and 1 video training module. 

Task 4 	Recovery and Resiliency 

The following efforts in recovery/disaster funding/resiliency are planned for Option Period 2. 
Most projects advance the efforts conducted in Option Period 1 and represent logical follow-on 
activities. The efforts focus on outreach, training, and exercises of disaster funding tools and/or 
recovery protocols. 

The contractor shall support the following efforts to address this need. 
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Subtask 4a 	Federal Disaster Funding Tool for Water and Wastewater Utilities 

This effort is split into two subtasks (4a1 and 4a2) for better tracking 

Subtask 4a1 Fed FUNDS Website 

The contractor shall continue to assist in readying the Fed FUNDS files to be placed on the 
website. This may include responding to any comments from EPA or other entities. Also, once 
the website is on-line, the contractor will make changes to the website to deal with any 
immediate issues with the website information or functionality. The contractor will also provide 
support for a 6 month maintenance of the site to assure the information is current or to improve 
functionality. 

Subtask 4a2 Fed FUNDS Training and Outreach Materials 

Using the Federal Disaster Funding Tool, the contractor shall develop training to support the 
water sector's understanding and ability to use the website tool and other relevant sources during 
disasters. The contractor shall conduct a series of three webinars on the tool and the various 
Federal disaster funding programs. The audience of the different webinars may include utilities, 
state agencies, and EPA Regional Water Teams. The contractor may also develop training 
materials that involve staff from FEMA, USDA, EPA, HUD, and/or SBA. The contractor will 
also develop text on recovery and disaster funding for up to 5 newsletters from various 
associations and organizations. In addition, the contractor will attend up to 2 conferences to 
present on the disaster funding tool. 

With the anticipated release of Fed FUNDS, the next step is outreach and training during the 
remaining months of FY12 and into FY13. FEMA, an active participant in developing Fed 
FUNDS, has committed to coordinated outreach efforts with EPA in both FY12 and FY13. 
During Option Period 2, various outreach/training methods are envisioned including workshops, 
webinars, and published journal articles. Also, the contractor will assist with efforts to modify 
Fed FUNDS and the associated training to be compatible with the WSD mega tool that is 
anticipated to unify training on WSD products, tools, and resources, based on technical direction 
to be provided by the EPA WAM. 

Workshops. After hearing about the Region 3 Pilot Workshop on Federal Disaster Funding, 
EPA Regions 2, 7, and 9 (e.g., through CA/NV AWWA) have expressed strong interest in a 
similar Fed FUNDS Workshop. For Option Period 2, the contractor shall assist EPA in 
conducting as many as three Fed FUNDS workshops in other interested EPA Regions. One of 
the workshops will be at the CA-NV AWWA fall conference. For all workshops, the Fed 
FUNDS materials will be modified appropriately and the contractor will assist with logistical 
arrangements and working with EPA HQ and Regional staff. The contractor will provide up to 2 
staff members for each workshop. One experienced facilitator will be the lead instructor, and 
one support contractor staff will assist with administrative items. Both instructors will be trained 
in ICS and NIMS, have familiarity with key water sector topics, training instructor experience, 
and a working knowledge of the FEMA PA Program. The contractor shall be responsible for the 
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following: 
• Developing a fact sheet to help advertise the training 
• Identifying locations in accordance with Agency procedures, preferably at no charge to 

EPA, in collaboration with the EPA WAM and stakeholders 
• Conducting registration and providing weekly updates on the number of registered 

attendees 
• Providing a report on each workshop, including the attendee list and participant feedback 
• Making adjustments to the training as feedback is received 

Travel will be required for the workshops. For planning purposes, the contractor will assume 2 
contractor staff will travel for two days for each workshop. The contractor shall provide audio-
visual equipment for these trainings, if requested by the EPA WAM. Participant materials will be 
printed and copied for up to 40 people at each workshop. 

Webinars. Outreach efforts also include a webinar series on federal disaster funding to reach a 
wider audience. The proposed webinar series would include interactive sessions on Fed 
FUNDS. As many as three webinars would take place in this next option year. FEMA will be a 
participant in these webinars. Examples of the possible 1-hour webinars include: 

• Overview of Federal Disaster Funding. Covers EPA brochures (Public Assistance and 
Reimbursement Tips) and demonstration of Fed FUNDS 

• Hands-on use of Fed FUNDS. Devise training for webinar to provide interactive hands 
on training (e.g., answer questions during webinar) 

• FEMA Public Assistance (PA). FEMA and EPA staff cover information and answer 
questions specifically on Public Assistance using EPA's Public Assistance brochure/Fed 
FUNDS Public Assistance tab). This webinar directly addresses a CIPAC priority project 
recommendation #2 to build awareness on FEMA's PA Program 

• Case studies from utilities. Utilities present experience in applying for and obtaining 
federal disaster funding (utilities may include Portland Water Bureau, Nashville Metro 
Water, East Valley Water, City of Keene Public Works, DC Water) 

The target audiences for the webinars are water/wastewater utilities, State Primacy Agencies, and 
EPA Regional Water Teams. Outreach will also promote other existing federal disaster funding 
brochures including EPA's Public Assistance for Water/Wastewater Utilities and 
Reimbursement Tips for Water/Wastewater Utilities. 

Journal Articles. Because travel funds to conferences are limited, EPA plans to widely publicize 
Fed FUNDS to utilities through journal articles. During the option year, as many as five articles 
are planned. Publications from the following organizations are targeted: APWA, AWWA 
Journal, AWWA Opflow, ASDWA blog, WEF, NRWA, and RCAP. Several organizations have 
already identified interest in this, such as the AWWA Journal requesting an article on Fed 
FUNDS. 

Video. The contractor will develop a video focusing on the use of Fed FUNDS and disaster 
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funding. The video will be produced to be uploaded to the EPA web site in accordance with EPA 
web video standards/requirements. The video could include footage demonstrating how Fed 
FUNDS works (screens with clicking) as well as interviews with EPA/FEMA/utilities. As part of 
this task, the contractor will build on efforts in the previous option year and complete the video 
outline, storyboard, and content for the video leveraging topics covered in the Fed FUNDS 
workshop. Initial storyboarding and some raw footage will be taken early in Option Period 2. 
The video will not exceed 5 minutes in length. 

Conferences. The contractor will identify conferences, draft abstracts (as needed), and draft 
presentations for as many as two conferences on Fed FUNDS. A tentative list of conferences to 
target includes: 

• AWWA Water Security Congress (September, 2012) 
• New England Water Works Association (September, 2012) 
• Texas American Water Works Association (TBD) 

For planning purposes, the contractor shall assume one contractor staff will travel for two days 
for each of two conferences. The contractor will provide audio-visual equipment including a 
laptop computer, if requested by the EPA WAM. Per EPA WAM instruction, presentation for the 
first conference (referred to as the "base abstract and base presentation") will be used as a 
baseline for developing the presentation for the second conference. 

Subtask 4b National Disaster Recovery Framework Efforts for Water Sector 

This effort is split into two subtasks (4b1 and 4b2) for better tracking. 

Subtask 4b] NDRF and PPD-8 Support 

The contractor shall provide technical and logistical support to national efforts on recovery 
including the development/implementation of the National Disaster Recovery Framework 
(NDRF). The support could include development of training and/or presentation materials on the 
NDRF and the associated Infrastructure Systems (IS) Recovery Support Function (RSF) Annex. 
Specifically, the contractor will develop training for the EPA Regional Water Teams that 
addresses the recovery phase, particularly possible responsibilities under the NDRF including 
damage assessment, project cost estimation, coordination with other agencies through the NDRF 
and IS RSC, and basis to prioritize recovery projects. The contractor shall provide support for 
development of an Infrastructure Systems RSF and accompanying Operational Plans. In 
addition, the contractor will support as needed on water sector implementation of Presidential 
Policy Directive-8 on National Preparedness. 

Subtask 4b2 Recovery/Mitigation Issues Meeting and Infrastructure Recovery Workshop 
Exercise 

The contractor will provide meeting support to the EPA Task Manager for as many as four 
teleconferences with the Recovery Focus Group. Meeting support will include: developing a list 
of recovery topics to discuss, participation of one contractor staff in the meeting, taking notes, 
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and developing a meeting summary. The meeting would be used to help refine water sector 
issues and efforts mentioned on recovery/mitigation in a later subtask. 

During Option Period 2, the EPA Task Manager is planning to conduct an Infrastructure 
Recovery Workshop Exercise focusing on federal roles. The contractor will build on any efforts 
to develop the exercise in the previous option year. The contractor will continue planning for the 
recovery workshop exercise including conducting planning meetings, and working on materials 
development and initial logistics. Our USACE recovery contacts are supportive of conducting 
this type of workshop, but need to obtain additional approvals from USACE management. The 
workshop will be based on a model similar to that used for the EPA/USACE ESF #3 workshops 
discussed in Task 1, but instead will focus on recovery. Specifically, it would address the 
coordination of federal agency efforts in the recovery of interdependent sectors (e.g., water, 
energy, and transportation). 

The newly published National Disaster Recovery Framework (NDRF) and Infrastructure 
Systems (IS) Annex would form the basis of the workshop discussions. Participants would 
include the USACE (IS Coordinating Agency), DOE (Primary Agency for energy sector), DOT 
(Primary Agency for transportation sector), EPA (Secondary Agency for water sector), and 
selected state officials involved in infrastructure recovery. EPA would be represented by EPA 
WSD Headquarters staff along with EPA Regional Water Team staff that may be involved in 
response/recovery efforts. Such a group of federal representatives (USACE/DOE/DOT/EPA) 
has already worked together during the last year in developing the Infrastructure Systems Annex. 
The Workshop would involve facilitated discussions on various scenarios and would occur over 
one to two days. Two of these infrastructure recovery workshops are planned in different parts 
of the country so that different regional players will be involved. For the purpose of the cost 
estimate, the contractor should assume that these will take place in Dallas, TX and Atlanta, GA. 
The workshops will assist participants in coordinating on recovery, developing an integrated 
infrastructure recovery plan (required in IS Annex), and developing federal to federal and federal 
to state relationships on infrastructure recovery. 

Subtask 4c Recovery Communications Products for Water Sector 

The contractor will complete any changes to the draft text completed in Option Period 1 for the 
WSD Grants & Funding webpage and Recovery webpage. The draft text for the webpages will 
not exceed five pages in length and contain links to Fed FUNDS, various EPA disaster funding 
publications, as well as Fed FUNDS webinars and videos. The contractor will work with the 
EPA OW IT staff to ensure the webpages are in accordance with EPA standards and styles. 

Subtask 4d Mitigation and Damage Assessments for the Water Sector 

Mitigation. The contractor will support EPA in convening an initial meeting with the FEMA 
Hazard Mitigation Office. The contractor will meet with EPA and FEMA staff and develop pre-
meeting materials. Meeting support includes developing an agenda, participation of one 
contractor staff in the meeting, taking notes, and developing a meeting summary. The meeting 
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will explore the development of a Water Sector Hazard Mitigation Summit to be held in FY13. 
For costing purposes, the initial meeting and Summit will be local to the Washington D.C. 
metropolitan area and will not require room rental. The EPA WAM will determine if there is a 
need to develop an EPA white paper/fact sheet on mitigation and the water sector in advance of 
the Summit The contractor would begin planning for the Mitigation Summit by working on 
materials development and initial logistics. 

Damage Assessment. Building on the efforts in Option Period 1, the contractor will develop a 
damage assessment white paper focusing on damage assessments conducted by utilities and not 
focus on damage assessments at the state or federal level. The contractor will examine the types 
of information required to support utility damage assessments from a variety of stakeholders 
including utilities, states, EPA Regions and HQs in order to identify commonalities and unique 
features. The contractor will review and summarize the results of a review of damage assessment 
materials from a variety of potential sources including: 

• Local government damage assessment policies/procedures 
• County government damage assessment policies/procedures 
• State government damage assessment policies/procedures 
• Federal government damage assessment policies/procedures, including 

o Fed FUNDS: damage assessment material 
o FEMA: IS-556 Damage Assessment for Public Work 

(http://training  fema.gov/EMIWeb/IS/I5556.asp)  
o FEMA: IS-558 Public Works and Disaster Recovery 

(http://training  fema.gov/EMIWeb/IS/I5558.asp)  
o FEMA: IS-559 - Local Damage Assessment 

(http://training  fema.gov/EMIWeb/IS/is559.asp)  
o FEMA: Standard Operating Procedures for Essential Infrastructure Assessments - 

Revised Condensed Final Draft, 2009 

In the white paper, the contractor will explore the possibility of making the damage assessment 
process interactive and virtual. The white paper will not exceed five pages in length. 

The contractor may be tasked, through technical direction, with providing support for examining 
the following potential outcomes and metrics related to this project area: 

- Completion of the FedFUNDS tool and periodic updates 
- Number of drinking water/wastewater utilities trained on FedFUNDS per year 
- Number of outreach products and activities completed for FedFUNDS 
- Feedback from participants at FedFUNDS workshops and other outreach events 
- Number of participants in webinars and number of web hits for FedFUNDS 
- Number of activities performed to support Water Sector recovery and mitigation, such as 

a Mitigation Summit 
- Real world water sector responses that involved Federal disaster funding 

For estimating purposes, anticipated requirements to support Task 4 are included in each tasking 
summary for that subtask. 
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Task 5 	CIPAC Preparedness and Response Follow Up 

The contractor shall provide support to EPA and the water sector in following up on 
recommendations from the Critical Infrastructure Partnership Advisory Council (CIPAC) 
workgroup on priority projects related to water sector preparedness, response, and recovery (ER 
CIPAC) and recommendations from the Strategic Planning CIPAC workgroup. This support 
may include the following types of efforts. 

Subtask 5a 

Support for a training course under development by CDC and I-EMA about environmental health 
issues related to emergency response, referred to as ETHER. Contractor support shall consist of 
providing review and comments on two draft training modules. 

Subtask 5b 

Support for a draft fact sheet on ERPs, addressing ER CIPAC recommendation #1, tentatively 
titled "Updating Water and Wastewater Utility Emergency Response Plans: An All-Hazard 
Approach". Contractor support shall consist of addressing review comments and preparation of 
a formatted version of the fact sheet. 

Subtask 5c 

Support for an ER team planning meeting. The meeting is to discuss a broad range of ER 
activities, including those in the ER CIPAC and strategic roadmap reports. In addition, the 
contractor shall identify as many as three potential agenda topics for the meeting. 

V. SCHEDULE/DELIVERABLES 

Task Deliverable Quantity Due Date 

0 Work plan 1 20 days after issuance of 
work assignment 

0 Monthly progress and financial reports. 12 Per contract requirements 

1 MOU Fact Sheet 1 To be established by 
written technical direction 

1 Notes from meetings with federal 
stakeholders 

2 To be established by 
written technical direction 

1 ESF #3 MOU training presentation 1 To be established by 
written technical direction 

1 Comments on USACE ESF #3 SOP 1 To be established by 
written technical direction 
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1 Notes from Water Teams calls 9 To be established by 
written technical direction 

1 Water Team Web Cast presentations 2 To be established by 
written technical direction 

1 Summary of Water Team capabilities, roles, 
responsibilities and authorities 

1 To be established by 
written technical direction 

1 Meeting notes for State Exercise Design 
Team calls 

10 To be established by 
written technical direction 

1 Situation Manuals for State Exercises 2 To be established by 
written technical direction 

1 Exercise Fact Sheet 2 To be established by 
written technical direction 

1 Exercise Invitation 2 To be established by 
written technical direction 

1 Exercise Registration Web site 2 To be established by 
written technical direction 

1 Exercise after Action report 2 To be established by 
written technical direction 

1 Past Exercise Support — meeting notes 6 To be established by 
written technical direction 

1 Past Exercise Support — action 
recommendations 

3 To be established by 
written technical direction 

1 ASDWA Support — fact sheet 1 To be established by 
written technical direction 

1 ASDWA Support — webinar presentation 1 To be established by 
written technical direction 

1 National Exercises — draft objectives 1 To be established by 
written technical direction 

1 National Exercises — fact sheet 1 To be established by 
written technical direction 

2 Mutual Aid and Assistance 1 To be established by 
written technical direction 

3 Water Sector Preparedness Training Gap 
Analysis Summary 

1 To be established by 
written technical direction 

3 Water Sector Interactive Online Training 
Courses 

2 To be established by 
written technical direction 

3 Water Sector Video Training Modules 1 To be established by 
written technical direction 

3 Training Material Integration into MegaTool 1 To be established by 
written technical direction. 
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3 Workgroup Meeting Support 5 To be established by 
written technical direction 

4a1 Fed FUNDS files for website 1 To be established by 
written technical direction 

4a1 Updated version of Fed FUNDS 1 To be established by 
written technical direction 

4a2 FedFUNDS Integration into MegaTool 1 To be established by 
written technical direction 

4a2 Fed FUNDS Webinars 3 To be established by 
written technical direction 

4a2 Fed FUNDS Journal Articles 5 To be established by 
written technical direction 

4a2 Fed FUNDS Conferences 2 To be established by 
written technical direction 

4a2 Fed FUNDS video 1 To be established by 
written technical direction 

4a2 Fed FUNDS Regional Workshops 3 To be established by 
written technical direction 

4b 1 Training/Presentation Materials on National 
Disaster Recovery Framework and PPD-8 

1 To be established by 
written technical direction 

4b2 Recovery/Disaster Funding Focus Group 
Meeting Support 

4 To be established by 
written technical direction 

4b2 Documents (e.g., situation manual) and 
support (e.g., registration site) for federal 
recovery exercise 

1 To be established by 
written technical direction 

4c WSD Funding and Recovery web pages 1 To be established by 
written technical direction 

4d Damage Assessment White Paper 1 To be established by 
written technical direction 

4d Mitigation White Paper 1 To be established by 
written technical direction 

4d Materials to support Water Sector Mitigation 
Summit 

1 To be established by 
written technical direction 

5a Review comments on EHTER Modules 2 To be established by 
written technical direction 

5b Formatted version of ERP fact sheet 1 To be established by 
written technical direction 

5c Support for ER team meeting 1 To be established by 
written technical direction 

VI. REPORTING REQUIREMENTS 
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Monthly Progress Reports (including a progress evaluation discussion) 
Financial Reports 
Project Specific PQAPP (if applicable) 

VII. GREEN MEETINGS AND CONFERENCES 

The contractor shall follow the provision of EPA prescription 1523.703-1, Acquisition of 
environmentally preferable meeting and conference services (May 2007), for the use of off-site 
commercial facilities for an EPA event, whether the event is a meeting, conference, training 
session, or other purpose. Environmental preferability is defined at FAR 2.101, and shall be 
used when soliciting quotes or offers for meeting/conference services on behalf of the Agency. 

VIII. CONFERENCE/MEETING GUIDELINES AND LIMITATIONS 

The contractor shall immediately alert the EPA WAM to any anticipated event under the work 
assignment which may result in incurring an estimated $23,000 or more cost, funded by EPA, 
specific to that event, meeting, training, etc. Those costs would include travel of both prime and 
consultant personnel, planning and facilitation costs, AV and rental of venue costs, etc. The 
EPA WAM will then prepare approval internal paperwork for the event and will advise the 
contractor when appropriate signatures have been obtained. At that point, effort can proceed for 
the event. If the event is being sponsored by another EPA organization, the organization 
providing the planning is responsible for the approval. 

19 



QUALITY ASSURANCE SURVEILLANCE PLAN 
for the Water Security Division's 

Technical, Analytical, and Regulatory Mission Support 
Performance Work Statement 

Quality Assurance Surveillance Plan 

The requirements contained in this work assignment are considered performance-based, focusing 
on the Agency' s desired results and outcomes. The contractor shall be responsible for 
determining the most effective means by which these requirements will be fulfilled. In order to 
fulfill the requirements, the contractor shall design innovative processes and systems that can 
deliver the required services in a manner that will best meet the Agency' s performance 
objectives. This performance-based requirement represents a challenge to the contractor to 
develop and apply innovative and efficient approaches for achieving results and meeting or 
exceeding the performance objectives, measures, and standards described below. The 
Contractor's performance will be reflected in the positive or negative evaluation offered by the 
Agency in the Contractor Performance Evaluation (CPE) which is evaluated annually (per the 
"Contractor Performance Evaluation" clause in the contract). The Work Assignment Manager 
shall submit a complete annual review of the areas outlined in the Quality Assurance 
Surveillance Plan (QASP), included in the contract, which will then be utilized by the Project 
Officer in preparing the overall evaluations submitted annually in response to the Contractor 
Performance Evaluation requirements in the contract. 

General Management and Administration 

Performance 
Requirement 

Measurable 
Performance Standards 

Surveillance Methods Incentives/Disincentives 

Management and 
Communications: The 
Contractor shall maintain 
contact with the EPA CO, 
PO and WAM throughout 
the performance of the 
contract and shall 
immediately bring 
potential problems to the 
attention of the 
appropriate EPA WAM. In 
cases where issues have 
a direct impact on project 
schedules or cost, the 
contractor shall provide 
options for EPA's 
consideration on resolving 
or mitigating the impacts. 

Any issues that impact 
project schedules or cost 
shall be brought to the 
attention of the 
appropriate EPA WAM 
within 3 business days of 
occurrence. 

100% of active work 
assignments under the 
contract will be reviewed 
by the EPA WAM monthly 
(via monthly progress 
report) to identify 
unreported issues. The 
EPA WAM will report any 
issues to the EPA PO who 
will bring the issue(s) to 
the Contractor's attention 
through the CO. 

Unsatisfactory rating 
under the category of 
Business Relations in the 
NIH Performance 
Evaluation System if two 
or more incidents occur 
during an applicable 
period of performance 
when the contractor does 
not meet the measurable 
performance standards for 
a given contract period. 
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Timeliness: Services 
and deliverables shall be 
in accordance with 
schedules stated in each 
work assignment or 
tasking document, unless 
amended or modified by 
an approved EPA action. 

During any period of 
performance, 90% of all 
submitted deliverables 
shall be submitted no later 
than 5 business days past 
the due date. 

100% of active work 
assignments under the 
contract will be reviewed 
by the EPA WAM monthly . 
(via monthly progress 
report & milestones 
established for each 
deliverable) to compare 
actual delivery dates 
against those approved, 
The EPA WAM will report 
any issues to the EPA PO 
who will bring the issue(s) 
to the Contractor's 
attention through the CO. 

Unsatisfactory rating 
under the category of 
Timeliness in the NIH 
Performance Evaluation 
System when the 
contractor does not meet 
the measurable 
performance standards 
during an applicable 
period of performance. 

Cost Management and The contractor shall The EPA PO will routinely Unsatisfactory rating 
Control: The Contractor manage costs to the level meet with the Contractor's under the category of 
shall monitor, track and of approved ceiling on the Project Manager to Cost Control in the NIH 
accurately report level of work assignment. The discuss the work progress Performance Evaluation 
effort, labor cost, other contractor shall notify the and contract and System when the 
direct cost and fee WAM/PO when 75% of individual work contractor does not meet 
expenditures to EPA the approved funding assignment expenditures. the measurable 
through progress reports ceiling for the work The EPA PO shall review performance standards 
and approved special assignment is reached. the Contractor's monthly during an applicable 
reporting requirements. 

The Contractor shall 
assign appropriately 
leveled and skilled 
personnel to all tasks, 
practice and encourage 
time management, and 
ensure accurate and 
appropriate time keeping. 

progress reports and 
request the WAMs 
verification of 
expenditures and 
technical progress before 
authorizing invoice 
payments. 

period of performance. 
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Technical Effort: The All analyses conducted for EPA will review all Unsatisfactory rating 
analyses or products EPA by the Contractor analyses and work under the category of 
developed by the must be factual and based products conducted by the QUALITY OF PRODUCT 
contractor shall be factual on sound science and Contractor and will OR SERVICE in the NIH 
and defensible and based engineering. All analyses independently consider Performance Evaluation 
on sound science and and products (initial and the merit. EPA may opt to System when the 
engineering. All data shall final drafts) shall conform peer review analyses to contractor does not meet 
be collected from 
reputable sources and 

in format and content to 
requirements specified by 

further validate merit, the measurable 
performance standards 

quality assurance the WAM in written during an applicable 
measures shall be 
conducted in accordance 

technical direction, and 
should meet the 

The EPA WAM/TM (Task 
Manager) will review initial 

period of performance, 
even after review input 

with contract, agency objectives stated in the drafts to assess technical and follow up discussion 
requirements and any work assignment. All accuracy and editorial by Agency personnel. 
additional requirements initial draft documents quality. The WAM/TM will 
outlined in individual work shall be clearly written at identify all inaccuracies 
assignments or technical a level appropriate to the and needed edits and 
directives. Any work targeted audience. All corrections to the 
requiring the contractor to information shall be contractor in the initial 
provide options or 
recommendations shall 
include the rationale used 
in selecting the 
option/recommendation 
and all other options and 
recommendations 
considered. 

factual, technically sound, 
and accurate, with data 
sources identified. 

Draft versions of a 
document shall require no 
more than two editorial 
revisions. 

review of draft documents. 

Socio-Economic The Contractor shall meet EPA will monitor the If less than 80% is 
Utilization: The a standard of at least 80% contractor's utilization of reached during an 
Contractor shall assess all of the dollar goals outlined socio-economic firms by applicable period of 
agency requirements in their subcontracting reviewing the contractor's performance, the 
outlined in work plan during each period of submittal of Standard contractor shall outline the 
assignments for performance, unless Forms (SF) 294 and (SF) steps that will be taken to 
opportunities to fully utilize Agency priorities prevent 295. meet the annual goals 
the knowledge and 
experience of its socio- 
economic team members. 
Work shall be allocated in 
a manner that ensures the 

or preclude such tasking. outlined in their plan, or 
provide justification as to 
the rationale for the lack 
of meeting the 
subcontracting plan goals. 

Contractor's annual 
subcontracting goals are 
met. 

Performance that does 
not meet the stated goals 
without sufficient 
justification will be 
reported as an 
Unsatisfactory rating 
under the category of 
BUSINESS RELATIONS, 
and MEETING SDB 
SUBCONTRACTING 
REQUIREMENTS in the 
NIH Performance 
Evaluation System. 
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Superfund 	 Accounting and Appropriations Data 	 Non-Superfund 

Note: To report additional accounting and appropriations date use EPA Form 1900-69k 
SFO 

(Max 2) 

. 	DCN 	Budget/FY 	Appropriation 	Budget Org/Code 	Program Element 	Object Class 	Amount (Dollars) 	(Cents) 	Site/Project 	Cost Org/Code 
(Max 6) 	(Max 4) 	Code (Max 6) 	(Max 7) 	 (Max 9) 	(Max 4) 	 (Max 8) 	 (Max 7) 

1 
1 

2 
1 

3 
• 

4 
I 

5 

Authorized Work Assignment Ceiling 

Contract Period: 	 Cost/Fee: 	 LOE: 

11/30/2010 	70 07/31/2014 
- 

This Action: 

- 

Total: 

Work Plan / Cost Estimate Approvals 

Contractor WP Dated: 	 Cost/Fee: 	 LOE: 

Cumulative Approved: 	 Cost/Fee: 	 LOE: 

Work Assignment Manager Name 	Brian 	Pickard Branch/Mail Code: 

Phone Number 	202-564-0827 

FAX Number: (Signature) 	 (Date) 

Project Officer Name Nancy Muzzy Branch/Mail Code: 

Phone Number: 513-569-7864 

FAX Number: (Signature) 	 (Date) 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

FAX Number: (Signature) 	 (Date) 

Contracting Official Name 	Cathy 	Basu Branch/Mail Code: 

Phone Number: 	513-487-2042 

FAX Number: (Signature) 	 (Date) 

Work Assignment Form. (WebForms v1.0) 



United States Environmental Protection Agency 

E
Washington, DC 20460 

PA 
Work Assignment 

Work Assignment Number 

2 - 03 

Other 	Amendment Number: 

000005 

Contract Number 

EP-C-10-060 

Contract Period 	11/30/2010 	To 	07/31/2014 

Base 	 Option Pe iod Number 	2 

Title of Work Assignment/SF Site Name 

Water Sect Emergency Response 

Contractor 

COMPUTER SCIENCES CORPORATION 

Specify Section and paragraph of Contract SOW 

2.1, 	2.2, 	2.3 

Purpose: 
Work Assignment 	 Work Assignment Close-Out 

Work Assignment Amendment 	 Incremental Funding 

Work Plan Approval 

Period of Performance 

From 	08/01/2012 To 	07/31/2013 

Comments: 

The purpose of this action is to increase allocated incremental funding in an amount of $125,000, 	which increases the 
CPFF ceiling to an amount of $750,000 and the technical hours from 5800 to an amount of 6950 technical hours. 

Superfund 	 Accounting and Appropriations Data 	 Non-Superfund 

Note: To report additional accounting and appropriations date use EPA Form 1900-69k 
SFO 

(Max 2) 

. 	DCN 	Budget/FY 	Appropriation 	Budget Org/Code 	Program Element 	Object Class 	Amount (Dollars) 	(Cents) 	Site/Project 	Cost Org/Code 
(Max 6) 	(Max 4) 	Code (Max 6) 	(Max 7) 	 (Max 9) 	(Max 4) 	 (Max 8) 	 (Max 7) 

1 
1 

2 
1 

3 

4 
I 

5 

Authorized Work Assignment Ceiling 

Contract Period: 	 Cost/Fee: 	 LOE: 

11/30/2010 	70 07/31/2014 
- 

This Action: 

- 

Total: 

Work Plan / Cost Estimate Approvals 

Contractor WP Dated: 	 Cost/Fee: 	 LOE: 

Cumulative Approved: 	 Cost/Fee: 	 LOE: 

Work Assignment Manager Name 	Brian 	Pickard Branch/Mail Code: 

Phone Number 	202-564-0827 

FAX Number: (Signature) 	 (Date) 

Project Officer Name Nancy Muzzy Branch/Mail Code: 

Phone Number: 513-569-7864 

FAX Number: (Signature) 	 (Date) 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

FAX Number: (Signature) 	 (Date) 

Contracting Official Name 	Cathy 	Basu Branch/Mail Code: 

Phone Number: 	513-487-2042 

FAX Number: (Signature) 	 (Date) 

Work Assignment Form. (WebForms v1.0) 
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